

LISTA CANTITATI
 "Lucrări de reparații curente la grupuri sanitare Palat Administrativ"

Nr crt	Denumire lucrare	UM	Cant	Mat Man Utilaj Transp.	Material	Man.	Utilaj	Transp.	Total
1	Demontat faianta	mp	36						
2	Buciardare pereti si desfacerea adezivului vechi de faianta	mp	36						
3	Tencuieli driscuite la pereti	mp	36						
4	Montat faianta inclusiv procurare materiale	mp	36						
5	Demontat si montat lavoar fara procurare materiale (in vederea desfacerii si montarii faiantei)	buc	4						
6	Demontat si montat baterie lavoar fara procurare materiale	buc	4						
7	Demontat si montat etajere fara procurare materiale	buc	4						
8	Demontat si montat oglinda fara procurare materiale	buc	4						
9	Demontat si montat savoniera fara procurare materiale	buc	1						
10	Demontat si montat uscator maini fara procurare materiale	buc	1						
11	Demontat si montat priza fara procurare materiale	buc	1						
12	Demontat si montat calorifer fara procurare materiale	buc	1						
13	Transport moloz cu autocamionul 5 km	to	4.5						
14	Transport materiale cu autocamion pe distanta de 5 km	to	4.5						

15	Transport materiale prin purtat direct pe 50 m distanta	to	4.5						
----	---	----	-----	--	--	--	--	--	--

Total cheltuieli directe

Material

Manopera

Utilaj

Transport

Total I

CAS

Somaj

Sanatate

Fond de risc

Garantare creante salariale

Concedii si indemnizatii

Carti de munca

TOTAL CHELTUIELI DIRECTE

Cheltuieli indirecte

Profit

TOTAL FARA TVA

TVA

TOTAL (TVA INCLUS)

Perioada de garantie 3 ani

Intocmit,
Pop Maria

